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Structure of the Contract
This Contract consists of:
1.1.1. Special Terms;
1.1.2. General Terms;
1.1.3. Annexes.

If any contradictions between Special Terms of the Contract, General Terms of the Contract
and/or annexes to the Contract arise when interpreting the content of the Contract, Special
Terms shall prevail primarily, General Terms shall prevail secondarily, while annexes to the
Contract shall prevail in the order, in which they are specified in Clause 3.3. of the Special
Terms.

Terms

"Contract" means the Contract signed by these Parties, its parts listed in Clause 3 of the Special
Terms, and any other document that supplements or amends this Contract or its parts.

"Works" means all those activities which the Contract impoeses on.the Contractor in accordance
with Clause 1 of the Special Terms and as set out in the Annexes to the Contract.

"Project Manager" means the person assigned by a Party to represent it under the Contract as well
as to sign the respective documents provided for in the Contract.

"Technical Supervisor" shall mean the person-assigned by the Employer to represent the
Employer and to perform technical supervision, control the compliance of the Works with this
Contract and verify the use of appropriate certified materials, and/or perform construction
supervision, if required, for the performance of the Contract.

"Equipment" means such equipment, tools and machinery that are necessary for the Contractor to
perform the Works.

"Work Performance Program" means the documents prepared by the Contractor and approved by
the Employer, if their submission is.specified in the Technical Specification. Work
Performance Program describes in detail the Work performance, Work performance
organisation, Work methods, their sequence and their compliance with the Contract, as well as
other information requested by the Employer in accordance with valid regulations.

"Building Design" means an aggregate of information which contains graphic, text, and other
information on a construction ‘intention, including on characteristics of the structure or the
accessories thereof.

"Technical Solution" means a set of information about individual works related to renovation,
reconstruction or replacement of engineering systems and/or technological equipment, or
construction works which, according to construction regulatory acts, do not require construction
intent documentation (building design). The Technical Solution may contain graphical, textual and
other information about the works to be performed within the scope of the Contract.

"Work Manager" means the representative and/or the construction works manager for
construction works assigned by the Contractor and approved by the Employer, who ensures the
performance of the Works in accordance with the applicable laws and regulations and this
Contract, and who organises Contractor's and its subcontractors activities.

"Occupational Health and Safety Coordinator" means a specialist of appropriate qualification
assigned by the Contractor and approved by the Employer, who ensures the fulfilment of
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occupational health and safety requirements in accordance with the procedures and
requirements specified in the regulatory enactments of the Republic of Latvia.

"Effective Period of the Contract" means the period from the date of the Contract entry into force
until all warranty obligations are fulfilled (incl. mutual signature of the Contract Performance
Certificate).

"The Site" means the work execution areas specified by the Employer, which have been
handed over to the Contractor in accordance with procedure K233 "The procedure of
performance of work carried out by the contractors at the generation facilities".

"LPPSP" means the Law on the Procurements of Public Service Providers.of Latvia.
Contract amount and settlement procedure

All the taxes and duties are included in the Contract amount and they shall be paid by the
Contractor, except value added tax. Value-added tax shall be calculated, indicated in invoices and
paid pursuant to the respective valid laws and regulations.

The Employer shall make payments to the Contractor in accordance with the terms of the
Contract, the Table of Prices (Annex No.l) and the requirements of regulatory emactments,
provided that the Contractor duly fulfils its ebligations under the Contract. The Contractor shall
ensure its compliance with the requirements of credit and paymentinstitutions for the performance
of settlements with the Employer provided for in the Contract (the Employer's credit institution is
indicated in the details of the Contract).

Any changes in the Contract price/Contract amount shall be valid only upon written agreement
between the Parties.

The Employer shall pay for the Works that have been performed by the Contractor in good
quality in accordance with the Table of Prices (Annex No.1l) after the respective document has
been signed by the Employer's Project Manager and within 30 (thirty) days after the Contractor's
invoice has been received, by making payment to the Contractor's account in a credit institution,
which is specified in the invoice (and corresponds to the Contractor's account in a credit institution
specified in the Contract or has been replaced in accordance with the procedure set out in Clause
20.3 of the General Conditions of the Contract), but not earlier than the Contract Performance
Security-as per Contract requirements _ is received.

The Employer is entitled to pay for the delivery of materials/equipment to the Site before their
assembly and/or installation.

If an invoice is not submitted on time and/or an invoice does not comply with the provisions of
this Contract and/or the requirements of regulatory enactments, then the invoice payment term
shall "be respectively ‘extended by the term necessary for the Contractor to rectify the
deficiencies.

The payment shall be considered as executed on the date when the Employer's payment order is
verified by the credit institution.

Work performance conditions

The Contractor shall perform the Works in accordance with the provisions of the Contract, incl.
the Technical Specification (Annex No.3), Information for Contractors Performing Works
at Latvenergo AS Sites (Annex No.6), a construction permit, if provided for, the Construction
Project and the terms/conditions applicable to the Works issued by the relevant institutions, and
the Work Performance Program, taking into account the Employer's instructions to the extent
that such instructions do not change the Technical Specification, the Contract, the existing
regulations, the Contract price or the terms for performance of the Works.
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In order to perform the Works provided for in the Contract, the Contractor must employ
qualified personnel to perform the respective works.

If other contractors also work at the Site, then the Employer's Project Manager shall coordinate the
time schedule of the Works with the time schedules of other contractors and the Contractor
undertakes to follow the agreed time schedule.

The Works must be performed in accordance with the standards and the Employer's procedures
specified in the Technical Specification (Annex No.3) and the Employer's procedures, as well
as in compliance with Fire Safety, Occupational Health and Safety, Sanitary and
Environmental protection regulations.

The Employer has the right to suspend the performance of the Works for up to 60 (sixty) days by
agreement with the Contractor on an appropriate extension of the time for the performance of the
Works specified in Clause 4.1 of the Special Terms.

If the scope of the contractual Works or regulatory enactments stipulates that the quality
control of the Works shall be performed by using chemical testing methods,. testing of control
samples (water, wastewater, emissions, solid, liquid and gaseous fuels, transformer, turbine and
other oils, asbestos) shall be performed in the Employer's accredited Testing Centre or other
laboratory that is competent to perform testing in accordance with the requirements of LVS EN
ISO/IEC 17025. In case, if the testing is performed at the Employer's Testing Centre, all costs
related to the testing shall be borne by the Employer.

If the installation of a construction sign is provided for by regulatory enactments, the
Contractor shall be responsible for installation of the construction sign intended to inform the
public in accordance with the procedures and within the time period specified in the regulatory
enactments.

Unless otherwise provided for in the Contract, the Contractor is entitled to start the Works at the
Site only after approval of the Work Performance Program by the Employer and submission of
the relevant notices to the Building Authority, receipt of appropriate permits/approvals, and
receipt of the‘construction permit at the relevant stage.

If the Work Performance program is envisaged in the Special Terms

4.9.

4.10.

Unless.provided otherwise elsewhere in the Contract, the Contractor shall submit a Work
Performance Program to the Employer's Project Manager not later than 3 (three) weeks prior to
the commencement of the Works at Site. The Employer's Project Manager shall coordinate the
approval of Work Performance Program on behalf of the Employer or reject the Work
Performance program by providing reasons to the Contractor within a week. The Contractor
shall, within a week, make corrections to the Work Performance Program and resubmit the
Work Performance Program to the Employer's Project Manager. The Employer shall not be
liable for the delay of Work performance deadline, if the Contractor has not submitted the
Work Performance Program to the Employer's Project Manager for approval in a timely
manner.

The Work Performance Program may be amended in the course of the performance of the
Works only with the prior written consent of the Employer.

If the Building Design is envisaged in the Special Terms

4.11.

V10_09 2025

The Contractor shall develop for the performance of the Works the necessary construction
concept documents specified in regulatory enactments and perform the necessary construction
design preparation works in accordance with the regulatory enactments, request and receive
technical and special terms, approvals issued by owners or possessors of sites, utilities and
relevant institutions, develop Building Design in accordance with the Technical Specification
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(Annex No.3) and the conditions of the Tender proposal/Offer, in accordance with the
regulatory enactments and standards that apply to the development of the Building Design in
the Republic of Latvia.

Within 10 (ten) working days after receipt of the Building Design (at each stage), the Employer
shall submit comments and/or corrections on the Building Design to the Contractor or shall
approve it. The Contractor must provide an answer and/or make the corrections indicated by
the Employer in the Building Design within 5 (five) working days, otherwise the Contractor
must submit a reasonable refusal to the Employer within 5 (five) working days.

The approval of the Building Design by the Employer and/or the ‘competent authorities shall
not relieve the Contractor from responsibility for the Building Design and the quality and
performance of the Works in general.

If the Contractor makes changes or corrections in the approved Building Design, the
Contractor shall cover all costs incurred by the Employer as a result of such changes or
corrections.

The Building Design may be amended in the. course of performance of the Works only in
accordance with the procedures specified in.regulatory enactments and with the prior written
consent of the Employer. Such changes, if they do not affect the scope of Contract work, the
Contract price/Contract amount, Work performance deadline or the conditions of the Special
Terms and General Terms of the Contract, shall be formalized with a technical deed signed by
the Project Managers of the Parties, which shall become an integral part of the Contract.

With this Contract, the Employer authorises the Contractor to submit (on behalf of the
Employer) to the Building Authority the application for the construction concept and other
necessary documents (incl. copies of mandatory. civil liability insurance contracts, certificates,
etc.) together with the construction file in the construction information system and to receive
construction permit; as well as take other legal actions that are necessary for the performance of
the Works and arise from the requirements of the Contract and regulatory enactments.

The Contractor is responsible that before the development of the Building Design is started,
during its development as well as after its completion all necessary documents are submitted
to and received from the Building Authority as well as notes on approval of construction
concept and fulfilment of designing conditions are made in construction information system.

If the Technical Solution is envisaged in the Special Terms
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For the performance of the Works specified in Clause 1 of the Special Terms, the Contractor shall
develop the Technical Solution in accordance with the Technical Specification (Annex No.3)
and the conditions of the Tender Offer, in accordance with regulatory enactments and standards
related to the development of the Technical Solution in the Republic of Latvia.

Within 10 (ten) working days after receipt of the Technical Solution, the Employer shall submit to
the Contractor comments and/or corrections on the Technical Solution or approve it. The
Contractor must provide an answer and/or make the corrections indicated by the Employer in the
Technical Solution within 5 (five) working days, otherwise it must submit a reasonable refusal
to the Employer within 5 (five) working days.

The approval of the Technical Solution by the Employer shall not relieve the Contractor from
responsibility for the Technical Solution and the quality and performance of the Works in
general.

The Technical Solution may be amended in the course of the performance of the Works only
with the prior written consent of the Employer.

If the Contractor makes changes or corrections in the approved Technical Solution, the
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Upon receipt of the Employer's notification, the Contractor undertakes to perform author
supervision until Taking Over of the Works.

The duties, responsibilities and rights of the author supervisor assigned by the Contractor are
determined in accordance with the regulatory enactments of the Republic of Latvia.

Obligations and rights of the Employer

The Employer's Project Manager introduces the Contractor to.the valid rules and procedures
governing the Works in the Employer's company (also available on the Employer's website
https://latvenergo.lv/lv/par-mums/saistosie-dokumenti-darbuznemejiem) and their amendments.

The Employer shall provide access to the Site for Contractor's personnel, equipment and
vehicles in accordance with the procedure K233 "The procedure of performance of work
carried out by the contractors at the generation facilities" at the times specified in the time
schedule or other times agreed between the Parties.

The Employer shall provide the Contractor access to the documents, plans and other materials
available to the Employer, that are necessary for the performance of the Works.

The Employer takes over the Works duly performed by the Contractor in accordance with the
provisions of the Contract.

If the Contractor violates the rules of Occupational Health and Safety, Fire Safety, Sanitary and
Environmental protection, as a result conditions hazardous to the health and life of personnel
may arise or material damage may be inflicted on the Employer, the Employer is entitled to
suspend the performance of the contractual Works by drawing up a protocol signed by the
Contractor's Project Manager and notifying the Contractor thereof. In the event of such suspension
of the contractual Works, the Contractor shall ensure that its employees/subcontractors involved
in the performance of the Works undergo repeated safety inductions, if provided for in the
protocol.

In the Employer's approved policies;. it is determined that the Employer's employees and
business partners, including the Contractor and its subcontractors, shall observe high ethical
standards in their activities. In case if the Employer according to the policies, has significant
suspicions about corruptive or fraudulent actions in relation to the fulfilment of the Contract, the
Employer is entitled to request information and/or to carry out an audit/inspection in relation
to the fulfilment of the Contract during the Works execution period and within 365 days after
the termination of the Contract in accordance with Clause 17 of the General Terms. The Employer
selects the auditor and pays for its services. The information gained as a result of the audit/check
shall be deemed confidential and shall not be revealed to third Parties. The Employer ensures
that the auditor observes Contract terms regarding confidentiality. The Contractor's duty is
to incorporate the requirements stipulated herein in the Contractor's contracts with its
subcontractors to ensure the fulfilment of this Contract. If the Employer ascertains that the
Contractor or its subcontractors do not cooperate with the Employer in fulfilling this Clause,
the Employer is entitled to terminate the Contract unilaterally by giving one month prior written
notice, but if this recurs and the Contractor is registered as qualified supplier in the qualification
system "Construction Works", the Employer is entitled to exclude the Contractor from this system
for one year, sending to the Contractor a respective written notice.

The Employer shall have the right to issue binding instructions to the Contractor regarding matters
related to the proper performance of the Works, in accordance with the terms of the Contract.
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Obligations and rights of the Contractor

The Contractor is obliged to perform the Works in a good quality and in accordance with the
provisions of this Contract, valid regulatory enactments and standards in the Republic of
Latvia, valid rules and procedures governing the Works in the Employer's company (also available
on the Employer's  website  https:/latvenergo.lv/Iv/par-mums/saistosie-dokumenti-
darbuznemejiem).

The Contractor is obliged to obtain at its own expense all necessary permits (including work
permits), approvals, certificates or licenses from state administration and local government
institutions or public utility companies, if the said documents are necessary for the performance
of the Works, their handing over or proper fulfilment of this Contract.

The Contractor is obliged to obtain insurance for the amount specified in regulatory enactments
and Special Terms not later than 5 (five) days before the commencement of the relevant Works
and to submit copies of the insurance contracts to the Employer.

The Contractor is entitled to replace any person specified in Clause 14.3. of the Special Terms
only with Employer's written consent, by assigning a new person with relevant experience and
required qualifications, but if the Contract has been concluded as a result of a procurement
procedure then also the experience and qualifications shall .meet the requirements of the
procurement regulations.

During execution of the Works, the Contractor shall comply with all valid regulatory enactments,
including acts issued by local governments, and national standards related to the Works. The
Contractor shall indemnify the Employer for the losses incurred by the Employer as a result of
non-performance of the contractual Works, including claims by third parties, fines imposed,
etc.

The Contractor shall be responsible for involvement of all the manpower required during
implementation of this Contract, as well as for covering all related expenses (business trips,
meals, accommeodation costs, transport, etc.). The Contractor shall provide all the Equipment and
materials necessary for the performance of the Works, unless otherwise provided in the Contract.
All costs related to the use of the Equipment and delivery of materials are included in the Contract
price.

5 (five) days prior to commencement of the Works at Site, the Contractor shall submit to the
Employer a list of employees who will perform the Works under this Contract. The list of
employees shall be submitted in compliance with the procedures set out in the Regulations of
Latvenergo AS Pass System.

During the performance of the Works, the Contractor shall maintain the Site in order, and if
necessary, ensure the installation of warning signs, installation of special lighting, security of the
Site and installation of identification signs, in accordance with procedure K233 "The procedure
of performance of work carried out by the contractors at the generation facilities". After
completion of the Works until the Taking Over Certificate is being signed by the Employer's
Project Manager, the Contractor shall clean up and put in order the Site, remove the
equipment dismantled, materials and waste collected during the performance of the Works, as
well as return documents, incl. entry passes, to the Employer.

During the performance of the Works the Contractor shall perform any temporary works
(including the roadworks, sidewalk construction, guard post and fence installation) that may be
necessary for the needs and protection of the public and the owners and residents of the adjacent
territories during the performance of the Works and take all practicable measures to protect the
environment (both on-site and off-site) and limit damage and disturbance to people and property
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as a result of pollution, noise and other activities.

During the performance of the Works, the Contractor shall ensure that the emissions, discharges
and harmful wastewater resulting from its activities do not exceed the limits specified in
regulatory enactments.

During the performance of the Works, the Contractor shall not unnecessarily and
inappropriately disturb the peace of the public, access to all roads and sidewalks, as well as their
use and occupation, regardless of whether it is public or the Employer's or another person's
property. The Contractor shall reimburse the Employer for losses.and expenses (including
fees and costs for legal services) incurred in connection with the causing of such unnecessary
or inappropriate disruption.

The Contractor is obliged to sort and utilize waste and packaging materials. The costs of sorting
and utilization of waste and packaging materials, including also hazardous waste, are included
in the Contract price and no separate payment can be requested for disposal of waste. The
Contractor shall dispose of any waste that cannot be furtherused, construction and other waste in
accordance with regulatory enactments regulatingimanagement of the waste, including hazardous
waste, as well as shall be responsible for waste handing over to the waste management
services. No later than within 30 (thirty) days after hazardous and/or construction waste has been
collected for disposal, or by submitting As-built documentation for the Works; the Contractor
shall submit to the Employer a waste transportation registration card — delivery note, which
confirms that the hazardous waste has been transferred to the company, who has a permit approved
by a regional environmental administration, and/or a construction waste transportation
registration card — delivery note. If there is no hazardous waste or construction waste during the
fulfilment of the Contract, the Contractor shall submit to the Employer a statement (1 copy) of
absence of hazardous waste.

Every month the Contractor shall prepare a protocol for equipment and materials dismantled
during the performance of the Works, which are not re-used in the assembly. The protocol shall
be signed by the Contractor's Work Manager and the Employer's Technical Supervisors. The
Contractor shall submit to the Employer signed monthly protocol for equipment and materials
dismantled during the performance of the Works, which are not re-used in the assembly,
together with-the monthly statement on completed works (Form No.2). If dismantled equipment
and materials are classified as metal scrap, the Contractor shall be liable for its sorting and
movement to the places specified by the Employer taking into consideration the procedure (K248)
"Procedure of Acquisition and Sale of Ferrous and Non-Ferrous Metal Cuttings and Scrap at
Latvenergo AS".

By signing this Contract, the Contractor shall be deemed to have been satisfied as to the
suitability and availability of access roads to the Site. The Contractor shall ensure that the
Contractor's vehicles or personnel do not damage any road or bridge. These measures shall
include proper use of appropriate vehicles and roads, the maintenance of roads and access
roads, as well as return in its original condition after the completion of the Works.

The Contractor is responsible for the supply of electricity, water and other resources necessary at
the Site from the tie-in points specified by the Employer, if such are mentioned in the
Technical Specification (Annex No.3), as well as shall ensure the installation of electricity and
water consumption meters, if necessary. If connection to the Employer's tie-in points is arranged,
the payment for the electricity and water consumed for the purposes of the Works, shall be made
by the Employer.

The Contractor shall give the Employer's Project Manager or other persons authorised by the
Employer the right of free access to the Site or other territories where the Works are
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performed, so that the Employer may check the progress and quality of the Works. The
Contractor is obliged to provide, as far as possible, the necessary technical assistance to the
Employer's Project Manager for the performance of such inspections.

If during the inspection of the Works any non-compliance to the provisions of the Contract or
regulatory enactments is found, the Contractor is obliged to make the necessary corrections or
take actions to ensure compliance with the requirements or eliminate the violation.

The Contractor shall give the Employer's Project Manager the right of access to technical
documentation, various measurement and test results or other information related to the Site and
the performance of the Works. At the request of the Employer's:. Project Manager, the
Contractor shall provide explanations regarding the documentation prepared or the
information submitted by the Contractor.

The Contractor shall submit the documentation to the Employer in accordance with the
deadlines and amount specified in the Technical Specification (Annex No.3).

The Contractor shall be liable for any acts/omissions of its staff at the Site. The Contractor is
responsible for accidents, including bodily injuries during the performance of the Works,
unless accidents occurred due to the Employer's fault.

If the Contractor needs to involve the Employer in the performance of the Works, the
Contractor shall take into account the Employer's working hours, which are specified in the
internal regulations of the Employer and are notified to the Contractor.

The Contractor acknowledges and agrees that in accordance with the requirements of the national
security legislation of the Republic' of Latvia, the Contractor and’its or its subcontractors'
employee(s) may be denied or revoked the already issued permit/access to the generation and
administrative facilities of Latvenergo AS. In the event that this permission/access to a particular
employee is denied or revoked, the Contractor undertakes to replace the respective employee with
another suitably qualified employee as soon as possible, but not later than within 1 (one) month,
and does not make any claims against the Employer, nor does it demand reimbursement of the
losses incurred in relation to such a change of employee. If the replacement of an employee
cannot be done within this term, the Parties have the right to agree on an extension of the Contract
term for a period during which the Contractor, objectively proving the circumstances, undertakes
to replace the employee, or the Parties agree to terminate the Contract.

The Contractor shall ensure that in accordance with the requirements of the national security
legislation of the Republic of Latvia the citizens of the Russian Federation and the Republic of
Belarus will not be involved in the performance of the Contract, unless the involvement of
relevant persons has been previously agreed with the Employer as an exception.

Contractor's qualified personnel and subcontractors

In case if the Contract has been concluded as a result of a procurement procedure where the
qualification of personnel was evaluated, the list of such personnel and the justification for their
qualifications shall be indicated in Annex No.5. The Contractor ensures compliance of the
qualification of 'the personnel included in Annex No.5 throughout the duration of the Contract,
changes to the list of qualified personnel (in Annex No.5) are possible only with the prior written
permission of the Employer. The Employer shall not agree to the change of the personnel indicated
in Annex No.5 in cases when the offered personnel does not meet the requirements brought forward
for the personnel in the procurement procedure documents or it does not have at least the same
qualification and experience as for the personnel specified in Annex No.5.

When engaging subcontractors in the performance of the Contract, the Contractor assumes full
responsibility for the subcontractors and their engaged personnel, the work they perform, for
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(A)
7.9.

compliance with the deadlines for the work performed by the subcontractors, and for any losses
incurred, as well as pays for their work.

Employer shall not be liable for Contractor's obligations assumed towards subcontractors or
third parties in order to ensure performance of the Contract or in relation to the Contract.

Provisions of the sub-contracts concluded by the Contractor must not contradict to the
provisions of Contract as well as the requirements of regulatory enactments and the procurement
procedure, if the Contract has been entered into as a result of the procurement procedure.

The list of subcontractors and the works entrusted to them, if the scope of their Works exceeds
EUR 10 000 (ten thousand euro) of the scope of the contractual Works, shall be specified in the
Annex to the Contract (Annex No.4).

The list of subcontractors (Annex No.4) shall include also subcontractors of the
subcontractors, and terms and conditions of Clause 7 of the General Terms shall apply to them.

The Contractor shall have the right to replace subcontractors or. involve additional
subcontractors (or its subcontractors), but if the scope of their Works exceeds EUR 10 000 (ten
thousand euro) of the scope of the contractual Works, then only upon a prior written
Employer's consent. The procedure of subcontractor involvement applied by the Parties shall
be specified in the Special Terms.

The Employer shall take decision to either allow or refuse replacement of subcontractor or
qualified personnel, or involvement of new subcontractors in performance of the Contract in
the shortest possible time, however, no later than within 5 (five) working days from the date of
receipt of all the relevant information and documents required for evaluation of the subcontractor
or qualified personnel.

Simplified procedure for subcontractor involvement

When using the simplified procedure for< subcontractor involvement, the Contractor shall
submit to the Employer a written application on replacement of subcontractors or involvement of
additional subcontractors, or the changes implemented in the list of the works entrusted to
subcontractors, but if the Contract has been concluded as a result of the procurement procedure,
then also the qualification’ documents of the subcontractor to the extent required in the
procurement.procedure documents.

(B) Procedure for subcontractor involvement in accordance with the requirements of the LPPSP

7.10.

7.11.

V10_09 2025

By involving a subcontractor in. accordance with the requirements of LPPSP, the Contractor
shall submit to the Employer a written application on replacement of subcontractors or on
involvement of additional subcontractors, or amendments to the list of works entrusted to
the subcontractors accompanied by a memorandum of agreement with the said subcontractor, as
well as' documents proving subcontractor's qualification in the amount requested in the LPPSP
and procurement procedure documents.

The Employer shallnot approve replacement or involvement of subcontractors in the event of any
of the following;:

7.11.1. the subcontractor offered does not conform with the requirements for subcontractors
stipulated by the LPPSP and procurement procedure documents;

7.11.2. the subcontractor has been replaced who served as a basis for the Contractor to prove the
conformity of his qualification with the requirements stated in the procurement
procedure documents, and the subcontractor offered does not possess as a minimum the
same qualification Contractor had referred to when proving his conformity with the
requirements stated in the procurement procedure documents, or it complies with the
tenderer exclusion provisions stated in the LPPSP and procurement procedure documents;
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7.12.

7.13.

7.14.

7.11.3. replacement of subcontractor would require amending the procurement tender ina way that
would have affected the choice of proposal in accordance with the proposal
assessment criteria stated in the procurement procedure documents, had they been
included initially.

The Employer approves replacement of subcontractor, provided that conditions referred to in
Clause 7.11 of the General Terms do not apply to the new subcontractor, in the following
cases:

7.12.1. the subcontractor indicated in the Annex to the Contract (Annex No.4) has submitted a
written notice on withdrawal from participation in performance of the Contract;

7.12.2. the subcontractor indicated in the Annex to the Contract (Annex No.4) complies with the
tenderer exclusion conditions stated in the LPPSP and procurement documents;

7.12.3. the scope of Works of the subcontractor to be involved does not exceed EUR 10 000
(ten thousand euro) of the scope of the Works under the Contract.

The Employer shall not agree to the attraction of a new subcontractor in case when such changes,
if they would have been made in the initial tender, would have influenced the selection of the
tender according to the tender evaluation_ criteria specified in the procurement procedure
documents.

If the Employer agrees to the changes applied by the Contractor and the scope of the Works of
the subcontractor (or its subcontractors) to be involved exceeds EUR 10 000 (ten thousand
euro) of the scope of the Contract orin case specified in Clause 7.1. of General Terms, the Parties
shall amend/supplement the Annex to the. Contract (respectively, Annex No.4 or No.5)
accordingly, in accordance with Clause 12 of the General Terms.

Contract performance securities

The Contract performance security (the Contract Performance Security, the Advance Payment
Guarantee or the Warranty Period Security) is a credit institution guarantee or insurance policy
acceptable to_the Employer, providing that issuer has a duty, without reservations and upon
Employer's first request, to pay the Employer the amount requested within the limits of this
security. The content of the Contract performance security shall be approved by the Employer. If
the Contract performance security is submitted as an insurance policy, it should state that the
insurance policy is irrevocable and should be fulfilled unconditionally at the first written request
of the Employer, and the required amount of the security should be paid no later than within 30
(thirty) days of submission of request, without asking the Employer to justify its claim, and that
the included insurance conditions cannot cumbersome or change in any way this procedure of
payment of security amount. The insurance premium should be paid in full, and the Contractor
shall submit the document, certifying payment of the premium, to the Employer along with the
insurance policy. The Contract performance security (either credit institution guarantee or
insurance policy) should state that it is governed by the ICC Uniform Rules for Demand
Guaranties, ICC Publication No.758, and all disputes related to this security shall be settled by
the court of the Republic of Latvia.

If the Contract Performance Security is envisaged in the Special Terms

8.2.

8.3.

V10_09 2025

The Contractor shall submit to the Employer the Contract Performance Security in the amount as
specified in the Clause 7 of the Special Terms. Payment of a sum equivalent to the amount of
security referred to in this Clause into Employer's account in a credit institution may also serve
as the Contract Performance Security.

The Contract Performance Security shall be valid until the Work performance deadline
specified in Clause 4.1 of the Special Terms and for 30 (thirty) days thereafter. In case, if the

10
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8.4.

8.5.

8.6.

Works are not completed until the Work performance deadline specified in Clause 4.1 of the
Special Terms, the Contractor no later than by the 10" (tenth) working day prior to expiry date of
the Contract Performance Security shall extend the Contract Performance Security by a period
equal to the extension of the Work performance deadline.

The Employer shall withhold the Contract Performance Security in the amount of the contractual
penalty and/or loss in order to compensate the loss and/or the Contractual Penalty calculated in
accordance with the Contract, but if the Contract Performance Security has to be extended, but
the Contractor has not done this within the deadline set in Clause 8.3 of the General Terms,
the Employer shall withhold the Contract Performance Security in full.

The Employer shall discharge the Contract Performance Security and send or return it to the
Contractor, having received the Contractor's request, within 10 (ten) days after completion of all
the Works under the Contract and Taking Over by the Employer and receiving of the Warranty
Period Security (if any). In order to discharge a Performance Security issued by a credit
institution, the Employer shall send to the credit institution.a written notice relieving it from the
warranty liabilities.

If payment of a sum into the Employer's account has served as the Contract Performance
Security, the Employer shall transfer the full amount or the part that was not withheld into the
Contractor's account in a credit institution specified in the Contract within 10 (ten) working days
after all the Works under the Contract have been completed and Taking Over by the Employer.

If an Advance Payment Guarantee is envisaged in the Special Terms

8.7.

8.8.

8.9.

8.10.

The Contractor shall submit to the Employer the Advance Payment Guarantee in the amount as
specified in the Clause 7 of the Special Terms.

The Advance Payment Guarantee shall be valid until the Work performance deadline specified in
Clause 4.1 of the Special Terms and for 30 (thirty) days thereafter. In case, if the Works are not
completed until the Work performance deadline specified in Clause 4.1 of the Special Terms,
the Contractor no later than by the 10" (tenth) working day prior to expiry date of the Advance
Payment Guarantee  shall extend the Advance Payment Guarantee by a period equal to the
extension of the Work performance deadline.

The Employer shall withhold the Advance Payment Guarantee to compensate the amount of the
Contractor's outstanding commitments for which an advance payment has been received. But if
the Advance Payment Guarantee has to be extended, but the Contractor has not done this by the
deadline set in Clause 8.8 of the General Terms, the Employer shall withhold the Advance
Payment Guarantee in the amount of the Contractor's outstanding commitments for which an
advance payment has been received.

Within 10 (ten) days after completion of all the Works under the Contract and Taking Over by
the Employer, the Employer shall discharge the Advance Payment Guarantee similarly to the
procedure specified in Clause 8.5 of the General Terms.

If a Warranty Period Security is envisaged in the Special Terms

8.11.

8.12.

V10_09 2025

The Contractor shall submit to the Employer the Warranty Period Security in the amount and
order as specified in the Clause 7 of the Special Terms. The Warranty Period Security can also be
the payment of a sum of money to the Employer's account in the amount of the security specified
in this Clause or, if provided for in Clause 11.2 of the Special Terms, the Retention money.

The Contractor shall ensure that the Warranty Period Security is valid for the warranty defects
notification period specified in Clause 6 of the Special Terms and 30 (thirty) days after all
defects notified during the warranty defects notification period have been rectified, and the
Employer has signed the Contract Performance Certificate referred to in Clause 10.6 of the

11
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General Terms.

During the validity period of the Warranty Period Security the Parties have the right to agree in
writing on its reduction, assessing the number and value of the defects rectified and the
remaining warranty period.

The Employer shall withhold the Warranty Period Security in the amount of the Contractual
Penalty and/or the amount of loss and/or the amount of defect rectification to compensate the loss
and/or the Contractual Penalty calculated in accordance with the Contract and/or to rectify the
defects notified during the warranty defects notification period but not rectified by the
Contractor, but if the Warranty Period Security must be extended, and.the Contractor has not
extended it by the 10" (tenth) day before the expiry of the Warranty Period Security, the
Employer shall withhold the Warranty Period Security in full.

Not later than 10 (ten) days after the issuance of Contract Performance Certificate referred to in
Clause 10.6 of the General Terms, the Employer shall discharge the Warranty Period Security
similarly to the procedure specified in Clauses 8.5-8.6 of the. General Terms.

Risk transfer

The Contractor shall be responsible for the maintenance of the Site and the preservation of the
Works, as well as for the risk of damage and destruction of the Works, materials.and equipment
(including the Employer's equipment handed over to the Contractor) until the Taking Over
Certificate of Works is signed by the Employer's Project Manager.

The Contractor shall bear the risk of personal injury and damage to or destruction of the
Employer's property or third party property notrelated to the performance of the Works if this has
occurred during the performance of the Works or as a direct consequence thereof, unless personal
injury or damage to property has occurred due to-the fault of the'Employer or its representatives.
All accidents that have occurred at the Site shall be investigated in accordance with the laws and
regulations of the Republic of Latvia.

Each Party shall be liable for losses caused to the other Party due to its act or omission.
Procedure of acceptance of the Works

The Works are handed over to the Employer in accordance with the procedure stipulated by the
Special Terms-and the Technical Specification.

Unless otherwise provided for in the Contract, after the completion of all the Works, a Taking Over
Certificate of Works shall be prepared and signed. The Works shall be deemed to be accepted, when
the Taking Over Certificate of the Works has been signed by the Employer. No less than 5 (five)
days before the handing over ofithe Works the Contractor shall inform the Employer in writing
about its readiness to hand over the Works. If the Contractor delays this deadline and the
Employer has not accepted the Works by the deadline specified in Clause 4.1 of the Special Terms,
the Employer shall not be obliged to extend the time for performance of the Works and shall
be entitled to recover a Contractual Penalty. When sending a notice of readiness of the Works
for handing over, the Site shall be cleaned in accordance with Clause 6.8 of the General Terms.

In case the Employer raises reasonable objections or claims upon acceptance of the Works, the
Parties, by signing a separate protocol, shall agree on the deadlines for rectification of the
deficiencies. The Contractor is obliged to rectify these deficiencies at its own expense. In this case,
the Taking Over Certificate shall be signed after the rectification of these deficiencies. If the
Contractor fails to rectify the deficiencies by the end of the Work performance deadline specified
in the Contract, the Employer is entitled to recover the Contractual Penalty from the Contractor
in accordance with the procedures specified in the Contract.

During the Works and after the completion of the Works, the As-built documentation
12
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specified in the Technical Specification (Annex No.3) shall be prepared and submitted to the
Employer.

Mutual signing of the Taking Over Certificate of Works does not release the Contractor from
liability for hidden defects not detected during the signing of the protocol, as well as does not
release the Contractor from the obligation to pay the Contractual Penalty and/or losses.

Unless otherwise provided in the Contract, after the rectification of all defects notified during the
warranty defects notification period, the Parties shall prepare and sign the Contract Performance
Certificate.

Warranty obligations

The Contractor guarantees the compliance of the performed Works with the generally accepted
professional practice, provisions of the Contract, the Technical Specification, the Tender Offer
and the applicable regulatory enactments.

The warranty defects notification period is specified in'the Special Terms.

If defects or inconsistencies are found in the Works during the warranty defects notification
period, the Employer shall notify the Contractor thereof in writing.

Within 10 (ten) working days of the day of notification of defects referred to in Clause 11.3 of
the General Terms the Parties shall prepare and sign a defect found protocol, which states the
non-compliance, deviation or violation of a specific Clause of the Contract or annex thereto
or a functional criterion, standard orregulation, the main action necessary to eliminate the defect,
if such action is possible to define, or otherwise — the activities necessary to clarify the cause of
the defect, and the shortest potential time limit for the performance of these actions. In case
of accidents or other emergencies, the Contractor shall arrive for rectification of the defects
immediately, i.e. no later than within 24 (twenty-four) hours-of receiving a written notice.

The Contractor shall-be obliged to eliminate the defects specified in the defect found protocol
including their potential impact on the entire site. These activities shall be performed by the
deadline set in.the defect found protocol.

If the Contractor has not eliminated the defects by the deadline specified in the defect found
protocol, the Employer is entitled to rectify the defects either on its own or with the help of
other qualified specialists. In such a case, the Contractor shall reimburse the expenses incurred by
the Employer.

The Employer shall provide to the Contractor access to the site so that the Contractor can fulfil its
warranty obligations.

The Contractor is obliged to rectify all defects covered by the warranty and which have been
reported during the warranty defects notification period specified in Clause 6 of the Special
Terms without requesting any payment from the Employer. If equipment, building or any part of
it cannot be used dueto its defects under the warranty, the warranty defects notification period
shall be extended for the period until the defects are rectified.

In case the Contractor sets a disproportionately long term for rectification of defects, the
Employer has the right, by informing the Contractor in advance, to rectify the defect faster on his
own or by involving third party and the Contractor is obliged to cover the costs for
rectification of such defects.

If the Contractor does not agree to the defect found and the Parties therefore do not sign the

defect found protocol within 10 (ten) working days from the day of notification of the defects

referred to in Clause 11.3 of the General Terms, the Employer shall be entitled to order an

expertise for the defect and to organise elimination of the stated defect on his own or by

involving third party. In case the defect is admitted by the expertise, the Contractor shall be
13
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liable to cover the costs of the expertise and elimination of the defect.

Disputes regarding the fulfilment and the quality of the Works carried out within the scope of the
warranty shall be resolved in accordance with the procedure laid down in Clause 18 of the General
Terms.

Amendments to the Contract

By mutual agreement the Parties are entitled to make amendments to the Contract. Any
amendment to the Contract shall be made in writing and signed by both Parties, except for
in the cases specified in Clause 14.2 and 14.5 of the Special Terms andClause 21.3 of the General
Terms, when changes are notified to the other Party by sending a written notification in
accordance with the procedures specified in the Contract, as wellas in the case specified in Clause
4.15 of the General Terms, when the changes are formalized with the technical deed. Any
amendments or supplements become an integral part of the Contract.

Liability of the Parties, ownership and confidentiality

The Employer has the right of ownership to all documents, research, measurements, data
analysis and other information developed under this Contract, regardless of the source of this
information, except when the Contractor has acquired the right of use on the basis of a license or
patent agreement.

The Building Design/Technical Solution shall become property of the Employer, when all the
payments related to its development have been made. When handing over a Building
Design/Technical Solution to the Employer, the Contractor shall without an additional fee hand
over to the Employer also the property rights of the author to any copyright objects created as a
result of drafting the Building Design/Technical Selution, as well as provide to the Employer
an irrevocable author's consent to make free of charge any changes, amendments, supplements
to the work without receiving any additional consent from the author, as well as shall ensure the
author's waiver of its right to request that the use of the work is interrupted in the future.

The Employer shall have the rights to use, including to publish the Building Design/Technical
Solution and’the data of natural persons specified therein for the purpose of the Employer's
business activities and. legitimate interests. The Contractor shall inform the natural persons
specified .in_the Building Design/Technical- Solution about the processing the personal data
specified in the Contract and in this Clause, which is carried out in accordance with the Clause 15
of the Contract.

The Contractor undertakes to indemnify the Employer at its own expense against any claims
brought against the Employer or persons related to it, in which it is claimed that the use of the
Building Design/Technical Solution infringes any patent or copyright. The Contractor
undertakes to cover all costs and reimburse losses of third Parties — claimants, on condition that
the Employer provides to the Contractor sufficient help and allows it to defend against such
claim or settle it at its discretion.

The Contractor at its own discretion and expense shall provide the Employer with the right to
continue to use the Building Design/Technical Solution in the manner not causing any
infringements. If this is not actually possible, the Contractor shall cover any inflicted losses to
Employer.

The Employer shall be entitled to assign and/or sell the rights referred to in Clauses 13.1-13.2 of
the General Terms to other parties.

All information and documentation of the Employer, which the Contractor receives from the
Employer or obtains in the process of performance of the Works, if it is not publicly available, is
confidential and may be used only for the performance of the Works. Its use for other purposes
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is allowed only with the written consent of the Employer in each individual case. The Parties
agree that failure to observe confidentiality is a gross violation of provisions of the Contract,
which entitles the Employer to request compensation of losses. The confidentiality disclaimer
mentioned in this Contract Clause shall not be terminated.

By signing the Contract, the Parties declare that international sanctions or national sanctions, or
sanctions affecting the interests of a major financial and capital participant or market of a Member
State of the European Union or a Member State of the North Atlantic Treaty Organization
(hereinafter - Sanctions) and will take all necessary actions to ensure that the Parties' cooperation
with their subcontractors does not create any additional Sanction risks for the other Party,
including but not limited to ensuring cooperation of the Parties with such subcontractors, whose
member or shareholder structure is clear and verifiable.

The Party shall immediately notify the other Party in due course if it has established a breach of
Sanctions in relation to the performance of the Contract.in its own or its subcontractors' activities
or any relation of the Board or Council members, direct or indirect members, shareholders,
beneficial owners with the Sanctions, or the prosecution or punishment of the Party itself or the
above-mentioned persons related to it in the European Union due to money laundering; terrorism
or its financing, violations of the movement of goods of strategic importance.

At the request of the Employer, in order to ensure that the’Employer can verify'the compliance
with the Sanctions, no later than within 5 (five) working days, unless the Parties have agreed on
another term, the Contractor is obliged to provide the Employer with:

13.10.1. information based on verifiable facts (for natural persons - name, surname, year of birth,
country of citizenship; for legal persons - name, country of registration, registration
number) about members of the Contractor's board or council, direct or indirect members,
shareholders, beneficial owners or persons who otherwise effectively control the
Contractor;

13.10.2. information or documents regarding the country of origin of the goods and/or materials
required for the performance of the Contract, their manufacturer, delivery route, if such
goods and/or materials are subject to import, export or transit restrictions according to
the legislation of the European Union during the term of the Contract or were subject to
such restrictions 12 (twelve) months prior to the conclusion of the Contract.

The Contractor shall ensure that goods and/or materials originating in the Russian Federation or

the Republic of Belarus will not be used in the performance of the Contract. Within the scope of

the Contract, software, its components or other deliverables of the Contractor provided for in
accordance with the subject of the Special provisions of the Contract shall also be considered as
goods.

The Contractor shall ensure supply chain traceability of goods and/or materials, and their
components, which are required to be used for the fulfilment of the Contract. No later than within
20 (twenty) days after request of the Employer the Contractor shall provide to the Employer
information or documents on the country of origin of goods and/or materials, or their components,
required to be used for the fulfilment of the Contract, their manufacturer and delivery routes.
Contractual Penalty

The payment of the Contractual Penalty shall not release the Parties from further fulfilment of
the Contract and compensation of losses.

The Contractual Penalty must be paid within 30 (thirty) days after receiving the invoice from the
affected Party.

If the Contractor, during performance of the Works, does not observe applicable occupational
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health and safety, environmental protection and/or fire safety regulations, the Employer shall
make a warning to the Contractor by setting a deadline for rectification of the violation in
accordance with K233 "The procedure of performance of work carried out by the contractors at
the generation facilities". If the Contractor has delayed the deadline set in the warning or if the
Contractor has committed another violation of the same kind, which has also been recorded in a
violation protocol, the Contractor shall pay the Employer a fine of EUR 200.00 (two hundred
euro, 00 cents) for each violation case. The Employer shall be entitled to deduct the fine from
the amounts to be paid to the Contractor.

In the event if the Contract is terminated in the cases referred to in Clauses 17.2. and/or 17.3. of
the General Terms, the Employer is entitled to impose a Contractual Penalty on the Contractor in
the amount of 10% (ten percent) of the Contract price.

In the event if the Contract is terminated by the Contractorin the case referred to in Clause 17.5.
of the General Terms, the Contractor is entitled to impose a Contractual Penalty on the Employer
in the amount of 10% (ten percent) of the Contract price.

If the Employer delays the payment terms specified in this Contract, the Employer shall pay to
the Contractor a Contractual Penalty for each day of delay in the amount of 0.15% (zero point
one five percent) of the amount of delayed payments excluding VAT, but not more than 10%
(ten percent) of the amount of delayed payments excluding VAT.

The Contractual Penalty provided in Clauses 14.5. and 14.6. of the General Terms shall not be
calculated in cases when the Contractor is subject to Sanctions and therefore settlement of
payment with Contractor was impossible.

Penalty for delay in performance of all Works

If the Contractor has not completed the Works by the deadline set in Clause 4.1 of the Special
Terms, the Contractor shall pay the Employer a Contractual Penalty of 0.15% (zero point one five
percent) of the Contract price for each day of delay, thus no more than 10% (ten percent) of
the Contract price. The Employer is entitled to withhold the calculated Contractual Penalty
when making the payments specified in the Contract.

Contractual Penalty for delay in performance of a part or stage of the Works

If the Contractor has not performed the Works or part/stage thereof within the deadlines
agreed by the Parties, the Contractor shall pay to the Employer a Contractual Penalty 0.15%
(zero point one five percent) of the amount of delayed performance, but not more than 10% (ten
percent) of the amount of delayed performance. The Employer is entitled to withhold the
calculated Contractual Penalty when making the payments specified in the Contract.

Protection of personal data

In order to ensure compliance with laws and regulations, including the circulation of necessary
information, and to respect the legitimate interests of the Parties, the Parties have the right to
process personal data obtained from the other Party complying with regulatory requirements for
the processing and protection of such data, including, but not limited to Regulation (EU)
2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of
natural persons with regard to the processing of personal data and on the free movement of
such data, and repealing Directive 95/46/EC (General Data Protection Regulation).

The Employer processes the personal data of the Contractor's representatives, employees or
subcontractors' employees in accordance with procedure K405 "Principles for the processing of
personal data of employees Latvenergo AS contractors", which is available on the website-
https://latvenergo.lv/en/personas-datu-apstrades-principi/darbuznemeju-darbinieku-principi.
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A Party disclosing the personal data to the other Party for processing shall be responsible for
ensuring the legal basis for the processing personal data of the respective data subjects, notifying
the data subjects and by complying with other requirements under the General Data Protection
Regulation regarding the disclosure of personal data to the other Party. The Party obtaining
personal data within the scope of fulfilment of the Contract shall be deemed the controller of the
obtained personal data and shall be responsible for further compliance of the processing of these
personal data with the requirements of regulatory enactments.

Force majeure

The Parties shall be excluded from the liability for partial or full failure to fulfil the obligations
under this Contract if such failure is due to invincible, extraordinary circumstances that have
occurred after entering into the Contract and that could not have been predicted or eliminated by
the Parties.

Such circumstances include fires, acts of war, terrorist attacks, epidemic and pandemic,
natural disaster as well as other circumstances beyond the possible limits of control or impact of
the Parties.

Non-fulfilment or undue performance of obligations by the Contractor and other involved
Parties shall not be deemed as force majeure circumstance.

The Party referring to a force majeure circumstance shall within 3 (three) days notify about
that the other Party specifying the possible due date for fulfilment of the obligations.

If due to a force majeure circumstance the fulfilment of the Contract is delayed for more than 30
(thirty) days each Party has the right to terminate the Contract unilaterally. If the Contract is
terminated in such way, none of the Parties shall have a right to request the other Party to
reimburse the losses.

Termination of the Contract

The Contract may be terminated by a mutual agreement of both Parties or pursuant to the
procedures laid down in this Clause.

The Employer may unilaterally terminate the Confract or a part thereof by written notice to the
Contractor if:

17.2.1. the Contractor has not submitted to the Employer the appropriate Contract
Performance Security or its extension, and/or a copy of the insurance contract by the
deadline and in accordance with the procedures specified in the Contract;

17.2.2. the Contractor has not started the performance of the Works by the deadline specified in
the Contract (incl. the preparation of the Work Performance Program in accordance with
the time schedule of the Contract), or is unable to perform the Works within the time
limit specified in the Contract and the maximum amount of the Contractual Penalty
has been reached;

17.2.3. the Contractor has violated the procedures for the involvement of subcontractors and/or
qualified personnel specified in the Contract and has not remedied such a violation within
30 (thirty) days following the relevant written notification from the Employer;

17.2.4. the Contractor fails to fulfil any commitments or obligations under the Contract and
has not rectified such non-compliance within 30 (thirty) days following the relevant
written notification from the Employer;

17.2.5. the Contractor's insolvency proceedings have been announced, the Contractor's
economic activity has been suspended or the Contractor is liquidated, the Contractor
has been excluded from the Register of Construction Merchants of the Republic of
Latvia (in the contract for construction works);
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17.2.6.

17.2.7.

17.2.8.

17.2.9.

it has been established that during the procurement procedure the Contractor has
provided false information for the assessment of its qualifications;

it has been established that the Contractor or any of its staff members, representatives or
subcontractors has given or offered (directly or indirectly) to any person any kind of
bribe, gift, gratitude money, commission or any other valuable item as an incentive or
reward for performance or non-performance of any activity, or showing favouritism or
unfavourableness towards any person in connection with the Contract;

the Contractor or any of its staff members, representatives or subcontractors pursuant
to the procedure prescribed by law has been found guilty of illegal action in connection
to performance of this Contract;

the Contractor or any of its staff members, representatives or subcontractors is involved
in business relations which cause a conflict of interests concerning performance of
the Contract;

17.2.10. the Contractor has committed a severe violation of professional activity, which calls into

question its honesty, or has failed to perform a procurement contract, framework
agreement or concession agreement with the Employer, and this fact 'has been
recognised by a decision of a competent authority, a court judgement or prosecutor's
penal prescription, which has entered into force and has become indisputable and non-
appealable.

17.2.11. as a result of an audit (while the Contract is in force) illegal actions on the part of the

Contractor are established in connection with the performance of the Contract.

By sending a written notice to the Contractor, the Employer is entitled to unilaterally terminate
the Contract or a part thereof, and as a result of such actions the Employer shall not incur legal
liability, including civil liability, if at least one of the following cases has occurred:

17.3.1.

17.3.2.

17.3.3.

sanctions have been imposed on the Contractor, a member of its board or council, a
beneficial owner, an authorised representative or a procurator, a person authorized to
represent the Contractor in activities associated with its branch or a member of partnership,
a member of its board or council, a beneficial owner, an authorised representative or a
procurator, if the Contractor is..a partnership, on its subcontractor and, as a result,
performance of the Contract is difficult or impossible;

based on verifiable facts, the Employer has reasonable suspicions that the Contractor's
shares are indirectly owned or-effectively controlled by a natural or legal person, entity or
body on which the Sanctions have been imposed, including when the credit institution
servicing the Employer refuses to make payments for the fulfilment of the obligations
arising from the Contract, including in cases when additional information or documents are
provided to such a credit institution servicing the Employer for the execution of the
respective payment;

at the request of the Employer, the Contractor has not provided, within the time specified

in the Contract, verifiable information on the members of the Contractor's board or

council, direct or indirect members, shareholders, beneficial owners or information on the

country of origin of goods and/or materials required for performance of the Contract, their

manufacturer and delivery routes, if such goods and/or materials have been or were

subject to import, export or transit restrictions according to the legislation of the European

Union during the term of the Contract or 12 (twelve) months prior to the conclusion of

the Contract, or such goods and/or materials have been used in performance of the

Contract;

17.3.4. the Employer, according to the procedure mentioned in Section 48 of the LPPSP, has
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established that the Contractor or any person specified in that Section meets at least one
of the reasons for exclusion referred to in there, and the Contractor has not been able to
ensure the restoration of reliability in accordance with the procedures specified in the
LPPSP;

17.3.5. The Contractor does not ensure the fulfillment of the requirements specified in Clause
13.11 and/or 13.12 of the General Terms.

The Employer is entitled to terminate the Contract unilaterally due to production conditions,
notifying the Contractor in writing at least 30 (thirty) days in advance.and stating the reason for
termination.

The Contractor has the right to terminate the Contract unilaterally by sending a written notice to
the Employer, if the Employer has failed to settle the payments under the Contract for the Works
completed and accepted as specified in the Contract and the delay of the Employer lasts at least
60 (sixty) days. The condition set out in this Clause shall not apply where the Contractor or
persons specified in Clause 17.3.1. of the General' Terms has been subject to Sanctions and
therefore the payment cannot be taken.

In the cases of termination of the Contract referred to in Clauses 17.2. - 17.5. the Contractor
shall hand over all documentation that is applicable to the Works within 5 (five) days of the date
of receipt of the notification referred to in Clauses 17.2 -.17.5. The Contractor transfers and the
Employer accepts the Works to the extent that they have been performed, comply with the
provisions of the Contract, are of high quality and can be used by the Employer, as well as pay
for the accepted Works in accordance with the Taking Over Certificate and the Table of Prices
(Annex No.1), by deducting from this amount the amount of Contractual Penalty and damages
due to the Employer. Acceptance of Works is executed by signing Taking Over Certificate by the
Parties. Mutual settlements are made within 30 (thirty) days from the date of signing the above-
mentioned Certificate, if the Contractor has submitted an invoice that complies with the terms of
the Contract and-the certificate mentioned in this Clause. At the request of the Employer, the
Contractor shall attach to the invoice the Warranty Period Security that complies with the terms
of the Contract for the construction work actually performed and accepted by the Employer.

Termination of the Contract referred to_in this Clause shall not restrict the Employer's right to
compensation for losses and Contractual Penalties.

Applicable legislation and dispute settlement procedure

All disagreements and disputes arising between the Parties with regard to the performance of the
Contract shall be solved through mutual negotiations by supplementing or amending the text of
the Contract if needed.

The Parties may agree to involve an expert commission (up to three experts) in resolving the
dispute, the opinion of which is decisive. The Parties shall cover expenses of the expert
commission in equal parts.

If the Parties are unable to resolve the dispute within 60 (sixty) days as a result of mutual
negotiations, as.well as do not agree on the involvement of an expert commission in resolving the
dispute, the Parties shall resolve it in court in accordance with the laws and regulations of the
Republic of Latvia.

The Contract is concluded, interpreted and fulfilled in compliance with laws and regulations of
the Republic of Latvia. If any provision of this Contract loses its force due to changes in laws
and regulations, other clauses of the Contract shall remain valid and in this case the Parties
shall be obliged to adjust the Contract to requirements of the existing laws and regulations.

Cybersecurity (this Clause applies if Clause 1.3 of the Special Terms of the Contract includes the
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procurement or delivery of an information and communication technology resource or service that
is subject to the requirements set forth in Regulations of the Cabinet of Ministers of the Republic
of Latvia No. 397 of 25 June 2025 "Minimum Cybersecurity Requirements")

General Obligations and Liability of the Parties in the Field of Cybersecurity:

19.1.1.

19.1.2.

19.1.3.

19.14.

19.1.5.

19.1.6.

The Parties undertake to comply with and ensure the fulfilment of obligations under the
Contract in accordance with the applicable legal and regulatory acts in the field of
cybersecurity, including the National Cybersecurity Law of the Republic of Latvia and the
Cabinet of Ministers Regulation of the Republic of Latvia No. 397 of 25 June 2025
"Minimum Cybersecurity Requirements" (hereinafter — the "Regulations"). The Contractor
shall be responsible for implementing appropriate technical and organizational measures to
protect information, information systems, and data against unauthorized access, damage,
or disclosure, and to ensure their confidentiality, integrity, and availability.

The Contractor undertakes to immediately inform the Employer if, during the performance
of the Contract, any restriction referred to in the Regulations becomes applicable to the
Contractor or a subcontractor engaged in the execution of the Contract, including the
following:

a. the Contractor is a legal person registered in the /Russian Federation, the Republic of
Belarus, or a country that has been recognized by the European Parliament or the
Parliament of the Republic of Latvia as supporting terrorism;

b. the Contractor, its shareholder, equity holder, or beneficial owner (where the beneficial
owner can be identified in accordance with the Law on the Prevention of Money
Laundering and Terrorism and Proliferation Financing) is a citizen of a country
referred to in subparagraph a. of Clause 19.1.2 of the'General Terms;

c. the Contractor's board or supervisory board consists of individuals who are citizens of
a country referred to in subparagraph a. of Clause 19.1.2 of the General Terms;

d. acitizen of a country referred to in subparagraph a. of Clause 19.1.2 of the General
Terms is involved in the execution of the Contract;

e. the manufacturer of an.information and communication service or resource specified
in the subject matter of the Contract is a legal entity registered in or a citizen of a
country referred to in subparagraph a. of Clause 19.1.2 of the General Terms.

The Contract shall be terminated with immediate effect pursuant to Clause 19.4 of the
General Terms if the Contractor or a person or subcontractor involved in the execution of
the Contract is subject to any of the restrictions set out in Clause 19.1.2 of the General
Terms.

Under the Contract, the Contractor shall be responsible for providing all information,
documents, or audit records requested by the Employer within the deadlines specified by
the Employer.

The Contractor shall promptly inform the Employer of any cyber incidents (including
personal data breaches) or cyber threats, as well as vulnerabilities identified in the provided
Service or software delivered under the Service, the measures taken to address them, the
planned resolution timeframes, and shall take all actions necessary to mitigate or eliminate
the cyber incident or threat.

Upon the expiry of the Contract term, the Contractor is obliged to delete and destroy all
Employer data from its information system resources, unless the Contract is extended or
provides otherwise. Upon request from the Employer, the Contractor shall provide
confirmation of the deletion of the Employer's data.
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19.2.1.

19.2.2.

19.2.3.

19.2.4.

19.2.5.

19.2.6.

If the subject of the Contract is the provision of services to the Employer's Class A
information system (within the meaning of the Regulations), the Contract may only be
concluded upon receipt of an opinion from the Constitution Protection Bureau.

If the subject of the Contract is the purchase of technical resources for the Employer's Class
A information system, the Contract shall be concluded only with a Contractor who (also
applying to the relevant technical resource manufacturer) meets the following conditions:

a. Legal entities:

(a) is registered in a North Atlantic Treaty organization (hereinafter — NATO) member
state, a European Union member state, a member state of the European Free Trade
Association (EFTA), or a NATO Indo-Pacific (IP4) partner country;

(b) its management board and supervisory board consist of individuals who are citizens of
NATO, EU, EFTA, or IP4 countries;

(c) its beneficial owner is a citizen of a NATO, EU, EFTA, or IP4 country (if the beneficial
owner can be identified in accordance with the Law on the Prevention of Money
Laundering and Terrorism and Proliferation Financing);

(d) its shareholders and equity holders are legal persons registered in NATO, EU, EFTA,
or [P4 countries, or natural persons who are citizens of those countries.

b. Natural persons:
(a) is a citizen of a NATO, EU, EFTA, or IP4 country.

Clause 19.2.2. of the General Terms shall not apply if the shareholder or ultimate
controlling person of the Contractor is a public person of the Republic of Latvia as defined
in the Law.on the Structure of Public Administration, or if the Constitution Protection
Bureau has issued an opinion allowing the conclusion of the Contract as an exception.

The Contractor shall immediately notify the Employer's contact person specified in the
Contract if, during the term of the Contract, any changes occur in relation to the Contractor
or the respective technical equipment manufacturer regarding its registration country,
beneficial owner, shareholders, equity holders, board, or supervisory board.

If the subject of the Contract involves the development of an information system for the
Employer, modifications to an existing information system, maintenance of an information
system, or servicing of IT resources, the Contractor shall ensure that, before the conclusion
of the Contract, the Employer is provided with a list of individuals involved in the execution
of the Contract (in accordance with the sample provided in the Annex No 8 of the Contract
"Personnel of the Contractor and subcontractors involved in the performance of the
Contract"), indicating each person's name, surname, personal ID number, and
position/specialization in connection with the Contract. The Contractor shall also provide
justification for the involvement of each individual and confirmation that consent has been
obtained for a background check by the Constitution Protection Bureau. If changes are
planned in the personnel involved in the Contract during its term, the Contractor shall notify
the Employer's contact person in advance and provide confirmation that consent has been
obtained for a background check by the Constitution Protection Bureau. Upon receipt of
such notification, the Employer shall submit the list of persons for approval to the
Constitution Protection Bureau. The Employer shall inform the Contractor in writing
whether and to what extent the list has been approved.

The Contract shall be terminated with immediate effect pursuant to Clause 19.4 of the
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General Terms if the Contractor or the relevant technical equipment manufacturer does not
meet any of the requirements set out in Clause 19.2.2 of the General Terms and the
Constitution Protection Bureau has not approved the continuation of the Contract as an
exception.

19.2.7. The requirements laid down in Clauses 19.2.2 and 19.2.5 of the General Terms, as well as
the notification obligations in Clauses 19.2.4 and 19.2.5, shall also apply to subcontractors
engaged by the Contractor in the execution of the Contract.

Additional Requirements for the Contractor's subcontractors in the Field of Cybersecurity:

19.3.1. When engaging a subcontractor, the Contractor shall inform. the Employer of the
subcontractor's compliance with the requirements set out in the National Cybersecurity
Law, the Regulations, and the Contract.

19.3.2. The Contractor shall assume full responsibility for its subcontractors and the personnel
engaged by them, including the work performed, supervision thereof (ensuring that the
contracts with subcontractors include the Employer's right to carry out supervision),
compliance with deadlines for the work performed by subcontractors, the subcontractors'
compliance with the Employer's cybersecurity requirements as set out in the Contract, any
direct damages caused, as well as the payment for the work performed by the Contractor's
subcontractors.

19.3.3. The involvement of subcontractors may not conflict with the provisions of this Contract,
the National Cybersecurity Law, the Regulations, as well as the requirements of the
procurement procedure, if the Contract is concluded as a result of a procurement procedure.

Additional conditions for terminating the Contract in the Field of Cybersecurity:

19.4.1. By sending a written notice to the Contractor, the. Employer is entitled to unilaterally
terminate the Contract or a part thereof, and as a result of such actions the Employer shall
not incur legal liability, including civil liability, if at least one of the following cases has
occurred:

a. the Contractor fails to provide information within the time limit specified in the
Contract in accordance. with Clauses 19.1.2, 19.1.4, 19.1.5, 19.2.4 or 19.2.5 of the
General Terms;

b. the Employer has established that the Contractor or a subcontractor engaged by it does
not comply with the requirements of Clauses 19.1.2 and/or 19.2.2 of the General Terms
of the Contract;

c. the Employer has received a negative opinion from the Constitutional Protection
Bureau for the continuation of the Contract in the case specified in Clauses 19.2.4 or
19.2.5 of the General Terms of the Contract.

19.4.2. In the event if the Contract is terminated in the cases referred to in Clause 19.4 of the
General Terms, the Employer is entitled to impose a Contractual Penalty on the Contractor
in the amount of 10% (ten percent) of the Contract price, as well as the Clauses 17.6 and
17.7 of the General Terms of the Contract shall apply to the relations between the Parties.

Conclusion and effective period of the Contract

The Contract enters into force from the date of its mutual signature and is in force till the
Parties have fully performed their obligations.

Addresses and communications of the Parties
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The exchange of information between the Parties within the framework of the Contract shall take
place electronically by sending information to the other Party's Project Manager's e-mail address
specified in the Contract, but:

21.1.1. notices related to changes in the scope of Works, Contract amount, Work performance
deadlines and subcontractors, or related to replacement or temporary replacement of the
Work Manager, Project Manager or the Occupational Health and Safety Coordinator must
be prepared in writing, sent electronically to the other Party's Project Manager's e-mail
address specified in the Contract, signed with a secure electronic signature recognized in
the Republic of Latvia or otherwise the originals must be handed over in person or sent by
registered mail. The Technical Director of the HPP or TEC or the Director of Production
Projects are also entitled to notify about the replacement or temporary replacement of the
Employer's Project Manager specified in this paragraph;

21.1.2. deeds and other Contract performance documents shall be signed with a secure electronic
signature recognized in the Republic of Latvia or drawn up in accordance with the
provisions of the Special Terms.

The document or information is considered to be notified on the next working day after sending
the e-mail to the Project Manager's e-mail ‘address, if the original is an electronic document or
delivered in person or sent by registered mail. In case of disagreement the document or
information will be deemed to be notified within the time limits specified in the applicable Law of
Notification. Within the communication between the Parties a response shall be provided not later
than within 10 (ten) working days from the day when the Party has received the notification from
the other Party.

In case of changes in the legal status of any of the Parties, or any details of the Parties specified in
the Contract, including credit institution . current accounts, phone numbers, email addresses,
registered addresses, the Party shall inform the other Party in writing immediately. If payment
details of the Contractor (resident of the Republic of Latvia) has changed and they are located
outside the Republic of Latvia, it shall be the Contractor's duty to submit to the Employer together
with such a notice a printout/statement from the State Revenue Service Electronic Declaration
System (SRS EDS) that such settlement details have been registered with the State Revenue
Service: If the. Party fails to comply with provisions of this Clause, it shall be deemed that the
other Party has completely fulfilled its obligations by using the information about the other Party,
which is provided in the Contract. The provisions included in this Clause shall also refer to
the representatives of the Parties and their details referred to in the Contract.

All notifications sent by one of the Parties to the other must be sent to the address specified in the
Special Terms, unless otherwise specified by the receiving Party.
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